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PIIN/SIIN
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001          42 VOLT ELECTRICAL VEHICLE CONVERT                          1          LO                    $        729,226.00              __________________________________                                                            __________________

                                                                                                                  ESTIMATED

              NOUN: FY04 PHII SBIR AMSYSTECH

              SECURITY CLASS: Unclassified

Contractor shall furnish all the supplies

and services to accomplish the tasks specified

in Section C, Scope of Work.

Estimate Cost:  $675,209.00

Fixed Fee:      $ 54,017.00

Total Cost:     $729,226.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               1            31-DEC-2005

                            $       729,226.00

000101        42 VOLT ELECTRICAL VEHICLE CONVERT              __________________________________

              NOUN: FY04 PHII SBIR AMERICAN SYS.

              PRON: E142C031EH    PRON AMD: 02    ACRN: AA

              AMS CD: 665502M4055

              (AMOUNT:  $  356,191.00)
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B.1  Estimated Cost and Payment     __________________________

B.1.1  The estimated cost for performance of the work required under this contract is as stated in Section B Schedule.

B.1.2  The Contractor will be paid for the fixed fee stated in Section B under CLIN 0001 for the performance of work under the Contract

and in accordance with the terms of the Contract Clause entitled, "FIXED FEE," (Mar 1997), FAR 52.216-8. The fixed fee together with the

reimbursement of cost shall constitute full and complete consideration for the Contractor's service in connection with the work required

and performed under this Contract.

B.1.3  Allowable cost shall be determined, and payment shall be provided, in accordance with the Contract Clause entitled, "ALLOWABLE

COST AND PAYMENT."

B.2  Payment     _______

     The Contractor may submit public vouchers monthly for payment under this Contract.  The fee will be payable at the time of

reimbursement of cost at the same rate as the total Contract fee bears to the total estimated cost, subject to any withholding pursuant

to provisions of this Contract.

B.3  Funding     _______

B.3.1  The Government shall provide funds under this Contract covering the estimated cost and fee, on an incremental basis as provided

for in the following funding schedule and pursuant to the Contract Clause entitled, "LIMITATION OF FUNDS."  It is estimated that the

incremental amounts are sufficient for the performance of work in each cited period.  The Government may, at its discretion, allot such

funds on an incremental basis within each fiscal year.  The Contractor shall plan and execute the work required by this Contract to

expend and/or commit funds compatible with the funding schedule below.  Whenever the Contractor has reason to believe the funds allotted

to this contract for any fiscal year are either insufficient or excessive for performing the work required in that fiscal year, the

Contractor shall notify the Government.

B.3.2  Incremental Funding Schedule       ____________________________

       Performance Period                          Amount       __________________                          ______

       Award through November 2004:               $356,191.00

       Dec 2004 through Contract Completion:      $373,035.00

       Total:                                     $729,226.00

B.4  Funds Allotted.  The amount of funds currently allotted to this Contract is $356,191.00.     ______________

B.4.1  For the purpose of the Contract clause, "LIMITATION OF FUNDS," the total amount allotted by the Government to the Contract shall

be the amount of funds allotted in paragraph B.4 above.

B.4.2  In performing this Contract, the Contractor is not obligated to incur costs, including fee, in excess of the amount of funds

allotted to the Contract, as shown in this clause, nor is the Government obligated to reimburse the Contractor for cost and fee in

excess of the amount of funds allotted to the Contract by the Government.

                                               *** END OF NARRATIVE B 001 ***
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    C-1         52.204-4003      START OF WORK MEETING                                                     MAY/2000

                (TACOM)

     The contractor shall host a start of work meeting at its facility, unless some other location is designated in the contract, within

twenty (20) days after contract award.  The contractor shall at a minimum invite the Contracting Officer's Representative (COR)

identified in Section G or in an appointment letter, the Contract Specialist identified on the face page of this document, and the

Administrative Contracting Officer (ACO).  The COR, Contract Specialist, and ACO shall be given at least 14 days advance notice of the

time, date, and location of the start of work meeting.  The preferred method of notification is by email.

                                                          [End of Clause]

C.1 Scope:  This Statement of Work describes the requirements for the 42-Volt Vehicle System Conversion Phase-II effort. a

follow-on to the Phase I Effort Contract No. DAAE07-03-C-L045.

C.2 Requirements:

The Contractor shall design, construct and test and demonstrate a 42Volt-based Vehicle Electrical System, hereinafter known as

"the System", for the purposes of Technology Insertion onto a Test Demonstrator Vehicle. Upon successful testing, the contractor shall

refine the design to incorporate state of the art technology. The Contractor shall prepare a work schedule that identifies all the

milestones of this project and submit it to the Government at the Contract Start of Work Meeting described in C.6.1, below. The

Contractor shall submit a schedule of the planned Contractor technical demonstrations and simulations of the various System components

to the Government, at the Contract Start of Work Meeting.  The Contractor shall present, not later than twenty-four months after

contract award, the technical demonstrations and simulations on site at the U.S. Army - TARDEC, Warren, MI.

C.2.1 Performance Requirements: The Contractor shall simulate and analyze the proposed System in such manner that

successfully demonstrates the System's capability to do the following: produce 14Volts, 28Volts, and 42Volts at a total maximum system

current of 300 Amperes; maintain optimal charge of the Power/Energy Storage components; Supply 750 Watts of Electrical Power to the

System for a minimum of eight (8) hours in Silent Watch Mode; Communicate all data generated on the Data Bus, and operate with in a

temperature range from -55oC to +125oC;.

C.2.2 Design

C.2.2.1 The Contractor shall define the requirements and prepare Design Specifications and Trade-off Studies for Power

Generation, Power Management, Power/Energy Storage and Data Bus Communications subsystems of the System. The Contractor shall consult

with the applicable component supplier(s),  to evaluate any changes or updates to the state of the art components that the Contractor

plans on incorporating into the design of the Power Generation Components; Power Management Components; Power/Energy Storage Components

and Data bus Components. The results of such collaboration shall form the basis for the Contractor to update the Trade-off Study

performed in the Phase I Effort. The Contractor shall submit the updates of the Trade-off Study to the COR, by an attachment to the

Final Report, IAW Exhibit A, Contract Data List Requirements List (CDRL) Data Item No. A002.

C.2.2.2 The Contractor shall consider Commercial Off The Shelf (COTS) technology where possible in the design of the System;

and design, where necessary, all remaining components necessary to complete the System design.

C.2.3 Fabrication and Testing:

C.2.3.1  The Contractor shall fabricate all components for the System not presently available from various component

suppliers.  The Contractor shall include all components comprising the major subsystems: Power Generation; Power Management;

Power/Energy Storage; Data Bus Communications ( DBC's that communicate vital and relevant System data, as necessary, to the vehicle

operator, via appropriate instrumentation determined by the Contractor.) The Contractor shall deliver this demonstrable hardware to the

Government Contracting Officer Technical Representative (COTR) at the completion of the contract.

C.2.3.2 The Contractor shall prepare a detailed test plan for testing and characterization of the Power Generation Components

of the System.  The Contractor shall perform simulation testing on the Power Generation Component Module Design, and actual testing of

the Power Generation Hardware Components of the System.  The Contractor shall deliver the test plan to the Government as part of the

test plan described below in paragraph C.4.3 for review and approval.

C.2.3.3 The Contractor shall prepare a detailed test plan for testing and characterization of the Power Management Components

of the System in accordance with CDRL No. A005.  The Contractor shall perform simulation testing on the Power Management Component

Module Design, and actual testing of the Power Management Hardware Components of the System.  The Contractor shall deliver the test plan

to the Government as part of the test plan described below in paragraph C.4.3 for review and approval.
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C.2.3.4 The Contractor shall prepare a detailed test plan for testing and characterization of the Power/Energy Storage

Components of the System in accordance with CDRL No. A005.  The Contractor shall perform simulation testing on the Power/Energy Storage

Component Module Design, and actual testing of the Power Generation Hardware Components of the System.  The Contractor shall deliver the

test plan to the Government as part of the test plan described below in paragraph C.4.3 for review and approval.

C.2.3.5 The Contractor shall prepare a detailed test plan for testing and characterization of the Data Bus Communications

Components of the System in accordance with CDRL No. A005.  The Contractor shall perform simulation testing on the Data Bus

Communications Component Module Design, and actual testing of the Data Bus Communications Hardware Components of the System.  The

Contractor shall deliver to the Government as part of the test plan described below in paragraph C.4.3 for review and approval..

C.3 Verification:

C.3.1 Beginning not later than 12 months after contract award and extending through the remainder of the contract period of

performance, the Contractor shall plan and conduct a series of technical demonstrations at the Contractor's facility for the Power

Generation Components of the System as integrated onto the Platform, to show that they are capable of meeting or exceeding the

performance specifications as described in C.2.1.

C.3.2 Beginning not later than 12 months after contract award and extending through the remainder of the contract period of

performance, the Contractor shall plan and conduct a series of technical demonstrations at the Contractor's facility for the Power

Management Components of the System as integrated onto the Platform, to show that they are capable of meeting or exceeding the

performance specifications as described in C.2.1.

C.3.3 Beginning not later than 12 months after contract award and extending through the reaminder of the contract period of

performance, the Contractor shall plan and conduct a series of technical demonstrations at the Contractor's facility for the

Power/Energy Storage Components of the System as integrated onto the Platform, to show that they are capable of meeting or exceeding the

performance specifications as described in C.2.1.

C.3.4 Beginning not later than 12 months after contract award and extending through the remainder of the contract period of

performance, the Contractor shall plan and conduct a series of technical tests at the Contractor's facility for the Data Bus

Communications Components of the System as integrated onto the Platform, to show that they are capable of meeting or exceeding the

performance requirements as described in C.2.1.

C.4 Data Requirements:

C.4.1 Requirement Specification:  The Contractor shall develop a Requirement Specification. The Requirement Specification

shall define the requirements for the components to be used in the System, specifically, the Power Generation; Power Management;

Power/Energy Storage, Starting; Data Bus Communications.  The Contractor shall refine the Draft Requirement Specification throughout the

course of this contract and submit it as an attachment to the Final Report, to the Government COTR for review and approval, in

accordance with Exhibit A, CDRL Data Item No. A002.  The Contractor shall deliver the Final Requirement Specification to the Government

at the end of the Contract.

C.4.2 Design Specification:  The Contractor shall develop a Design Specification. The Contractor shall work with various

component suppliers and ground combat vehicle developers to determine the optimal design parameters of the System components for Power

Generation, Power Management, Power/Energy Storage and Data Bus Communication. The Contractor shall refine the Draft Requirement

Specification throughout the course of this contract and submit it as an attachment to the Final Report, to the Government COTR for

review and approval, in accordance with Exhibit A, CDRL Data Item No. A002.  The Contractor shall deliver the Final Design Specification

to the Government at the end of the Contract.

C.4.3 Test Plan:  The Contractor shall develop a Test Plan that describes the testing, simulation and characterization of

the Power Generation Components; Power Management Components; Power/Energy Storage Components; the Data bus, of the System. The

Contractor shall obtain approval from the COTR prior to implementation of the Test Plan. This Test Plan shall include any simulation

tools and models required to verify the respective System Component progress. The Contractor shall provide the Draft Test Plan to TARDEC

for review and approval by the COR before first testing begins and IAW Exhibit A, CDRL Data Item No. A005. The Contractor shall provide

the Final testing and simulation results to TARDEC for their review and evaluation. The test Plan shall be refined as necessary

throughout the course of this contract. The Final Test Plan is a deliverable at the end of the contract.

C.4.4 Data Bus Evaluation:  The Contractor shall define the requirements for interfacing the various components of the

System with each other via the Data Bus. The Contractor shall evaluate the use of various data bus communications protocols and

interfaces that shall include SAE J1939, CAN bus, and/or RS 232. The Contractor shall define the requirements based on the evaluation of

the data bus communications protocols. The Contractor shall, using these requirements, design and implement the optimal data bus

architecture into the final System demonstration. The Contractor shall deliver the Data Bus Evaluation as an attachment to the Final

Report and submitted IAW Exhibit A. CRDL Data Item No. A002.

Deliverables
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C.4.5 Final Report: The Contractor shall prepare a Final Technical Report to document all technical aspects of Phase II

Effort of the contract. The Contractor shall include an upgraded Trade Study as an attachment to the Final Report. The Trade Study shall

be a continuation of the study began in Phase I contract and is to assure that the Contractor is consistent with state of the art

methods, practices and technologies. The Contractor shall also include a Data Bus Evaluation, the Requirements Specification, the Design

Specifications, as attachments to the Final Report. The Contractor shall present a Draft Final report to TARDEC for review and approval

IAW CDRL Data Item No. A002.  The Contractor shall deliver the Final Technical Report to the Government, at the end of the contract.

C.4.6 Contractor's Progress, Status and Management Reports: The Contractor shall submit quarterly reports to the Government

IAW exhibit A, CDRL Data Item No. A001.

C.4.7 Presentation Materials:  The Contractor shall prepare and deliver Presentation Materials IAW Exhibit A, CDRL Data Item

No. A003. The Contractor shall deliver one (1) initial 3-panel display board sixteen (16) months after contract award. The COTR shall

review the 3-panel display board and communicate any comments to the Contractor within thirty (30) days of receipt of the 3-panel

display board. The Contractor shall deliver one (1) final 3-panel display board upon completion of the contract. The Government may

publicly display these Presentation Materials at Government locations, or professional or industry trade shows or conferences.

C.4.7.1 Presentation Materials Specification Requirements: In accordance with CDRL Data Item No. A003, The Contractor shall

prepare a portable 3-panel Display board, approximately 72 inches in width x 30 inches in height.  The left panel shall include the

following: Purpose, Problem and Procedure. The center panel shall include the following: Title, Illustration Photos and/or

Graphics/Charts. The right panel shall include: Results and Conclusions.

C.4.7.2  Simulator- The Contractor shall deliver to the Government a Simulation Platform, hereinafter known as "Simulator", eight (8)

months after award of the contact.  The Simulator shall be representative of the military vehicle provided as GFE under this contract.

The Simulator shall have a transparent body and chassis, with vehicle engine that is not required to be operational.

C.4.8 Conference Minutes: The Contractor shall record and submit to the Government the minutes for the Start of Work

meeting, Program Review meetings, all teleconferences and Video Conferences IAW Exhibit A, CDRL Data Item No. A005.

C.5 Government-Furnished Equipment (GFE) - Actual Vehicle Conversion:

C.5.1.1 Furnished Equipment:  The Government shall furnish to the Contractor a military vehicle described in Section H.1.2.,

whithin the timeframe set forth in Section H.1.2, for the purposes of modifying, converting, and/or retrofitting electrical/electronic

components as necessary to convert the Platform from its existing 24/12V electrical system capable of supplying 100 Amperes standard and

200 Amperes maximum, to a triple voltage system rated at 42V/28V/14V, capable of supplying 300 Amperes, maximum.  The Contractor shall

maintain the Platform for the period of the contract, at Contractor's place of business, or other secured area.

C.6 Meeting Schedule and Program Review:

C.6.1 Start of Work Meeting:  The Contractor shall initiate, plan, coordinate and conduct a one (1) day Start of Work

Meeting with the Government, within thirty (30) days of the award of the contract. The contractor shall provide the copies of the

briefing materials. The Government COTR and the contractor shall mutually agree to the time and location of the meeting. At the meeting,

the contractor shall present plans to the Government for accomplishing the contract requirements.  The contractor shall cover all

proposed aspects of their planned work effort.

C.6.2 Program Review: The contractor shall initiate, plan, coordinate and conduct quarterly program reviews of the contract

effort and present them to the Government. The Contractor shall provide copies of the briefing materials.  The reviews may be held by

Video Conference, Teleconference, or on site at either the Contractor's location or the Government's location. The time and location of

the Program Review meetings shall be determined later, as mutually agreed to by the Government COTR and the contractor.

                                               *** END OF NARRATIVE C 001 ***
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SECTION D - PACKAGING AND MARKING

PACKAGING AND MARKING_____________________

D.1    Packaging and Packing       _____________________

       All items deliverable under this contract shall be packaged and packed in accordance with standard commercial practice in order

to assure arrival at Destination without damage or loss.

D.2    Marking       _______

       All technical data deliverable under this contract shall be identified by the prime contractor, the name and address of the prime

contractor, and where applicable, the name and address of the subcontractor who generated the data.  The GFE vehicle provided under this

contract shall be marked by the contractor with the contract number "W56HZV-04-C-0008" to identify that the vehicle has been modified in

accordance with this contract.

                                               *** END OF NARRATIVE D 001 ***
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SECTION E - INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-9         INSPECTION OF RESEARCH AND DEVELOPMENT (SHORT FORM)                       APR/1984

E.4  Inspection and Acceptance     _________________________

     The Contracting Officer's Representative (COR) is responsible for inspecting and accepting or rejecting all hardware, software, and

reports submitted by the Contractor to the Government, at destination, in accordance with the terms of the Contract.

                                               *** END OF NARRATIVE E 001 ***
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SECTION F - DELIVERIES OR PERFORMANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.242-15        STOP WORK ORDER--(ALTERNATE I dated APR 1984)                             AUG/1989

    F-2         52.247-34        F.O.B. DESTINATION                                                        NOV/1991

F.3  Government Furnished Equipment (GFE) Vehicle:

F.3.1  After completing the necessary modification/conversion/retrofitting described in Section C.5.1.1. the Contractor shall deliver

the altered GFE Vehicle (identified in Section H.1.2), F.O.B. Destination, to the following address:

              Mr. John Monroe, Electrical Engineer (AMSRD-TAR-E/PW) phone(586)753-2401

              U.S. Army TARDEC

              6501 E. 11 Mile Rd; (Building 200C); M/S 264

              Warren, Michigan  48397-5000

F.3.2  The Contractor shall submit all data electronically, in accordance with Exhibit A, Contract Data Requirements List (CDRL), DD

Form 1423.

F.4  Period of Performance     _____________________

     The Contract's period of performance shall be twenty-four (24) months from the date of award, including performing the final

demonstration, and submitting the final technical report.

                                               *** END OF NARRATIVE F 001 ***
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SECTION G - CONTRACT ADMINISTRATION DATA

        PRON/                                                                       JOB        PRON/                                                                       JOB

LINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ________    ____ _____ _________________________                            ______    ___________         _______________   ________    ____ _____ _________________________                            ______    ___________         __________

000101  E142C031EH   AA    2   21   42040000046N6N7EP665502255Y  S20113             42C031    W56HZV    $         356,191.00

        665502M4055

                                                                                                          __________________

                                                                                              TOTAL     $         356,191.00

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNTNAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNT________       _____________   _________________________                               ___________                __________________       _____________   _________________________                               ___________                __________

Army                 AA        21   42040000046N6N7EP665502255Y  S20113                W56HZV           $         356,191.00                                                                                                          __________________

                                                                                              TOTAL     $         356,191.00

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    G-1         52.242-4016      COMMUNICATIONS                                                            MAY/2000

                (TACOM)

     (a)  Communications on technical matters pertaining to the contract shall be direct between the contractor and the Technical

Representative. Communications for the Technical Representative shall be addressed to:

                                             COR Name: John Monroe, Electrical Engineer

                                             e-mail:   john.monroe@us.army.mil

                                             Office:   TARDED; AMSTA-TR-R; Building 200C

                                             Address:  6501 East Eleven Mile Road

                                                       Warren, MI  48397-5000

                                             phone:    (586) 573-2401

     (b)  The Administrative Contracting Officer's (ACO) name and email address are also provided if known at this time:

             ACO Name: Mark R. Carver, Administrative Contracting Officer

             e-mail:   mark.carver@dcma.mil

                                             Office:   Defense Contract Managment Agency

                                                       5700 Crooks Road; Suite 217

                                                       Troy, MI  48098

                                             phone:    (248) 879-7857

     (c)  Please see the appointment letters prepared at time of contract award for functions the Technical Representative and ACO will

perform on this contract.

                                                          [End of Clause]

    G-2         252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE                                      DEC/1991

     (a)  Definition.  Contracting Officer's Representative means an individual designated in accordance with subsection 201.602-2 of          __________   ____________________________________

the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting officer to perform specific technical

or administrative functions.

     (b)  If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a copy of the

written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting officer.  The COR is not

authorized to make any commitments or changes that will affect price, quality, quantity, delivery, or any other term or condition of the

contract.

                                                          [End of Clause]

    G-3         52.227-4004      RELEASE OF INFORMATION                                                    OCT/2003
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                (TACOM)

The contractor shall ensure that he complies with the requirements of Chapter 5, page 22, paragraph 5-48, of AR 360-1, The Army Public

Affairs Program, dated 15 Oct 2000, prior to contemplated release of any procurement information.  Approval of the Contracting Officer                                   _

is required prior to release of any such information.  AR 360-1 may be found at

http://www.usapa.army.mil/pdffiles/r360_1.pdf   .

[End of clause]

***

    G-4         52.232-4005      INVOICE INFORMATION REQUIREMENT                                           JAN/1988

                (TACOM)

On each payment request submitted, the Contractor shall identify each affected Contract Line Item Number (CLIN), sub-CLIN, and/or work

directive, together with the related dollar amounts.  This requirement does not diminish or restrict any other requirement of this

contract.

***

* * G.1  CONTRACTOR: SPECIAL BILLING INSTRUCTIONS: * *

G.1.1  The Contractor shall bill to the six-digit Sub-Line Item Number (SLIN) level and ACRN under the four-digit Contract Line Item

Number (CLIN), see Section B, for which the work effort was performed.

G.1.2  If multiple SLINs exist on the same four-digit major CLIN, the Contractor shall determine which six-digit SLIN contains the

oldest fiscal year money and invoice against the SLIN containing the oldest money, until fully billed.

G.1.3.  To determine the fiscal year of funds, refer to the "Job Order Number" (JON) column that applies to ALL funding under the four

digit CLIN, as shown in Section G - Contract Administration Data.  The first digit of the JON represents the fiscal year.  (For example,

CLIN 0001 is funded by SLINs 000101 and 000102.  If JON: 22C334 is associated with 000101 and JON: 32C205, associated with 000102, SLIN

000101 is FY 2002 funding and shall be invoiced prior to invoicing against SLIN 000102, which is FY 2003 funding.)

* * G.2  DFAS: SPECIAL PAYMENT INSTRUCTIONS: * *

DFAS will make payments as billed by the contractor.

                                               *** END OF NARRATIVE G 001 ***

 11 22

W56HZV-04-C-0008

AMERICAN SYSTEMS TECHOLOGY INC



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION H - SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         252.204-7000     DISCLOSURE OF INFORMATION                                                 DEC/1991

    H-2         252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS                 DEC/1991

    H-3         252.225-7001     BUY AMERICAN ACT AND BALANCE OF PAYMENTS PROGRAM                          APR/2003

    H-4         252.225-7002     QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS                              APR/2003

    H-5         252.225-7004     REPORTING OF CONTRACT PERFORMANCE OUTSIDE THE UNITED STATES               APR/2003

    H-6         252.227-7036     DECLARATION OF TECHNICAL DATA CONFORMITY                                  JAN/1997

    H-7         252.227-7037     VALIDATION OF RESTRICTIVE MARKINGS ON TECHNICAL DATA                      SEP/1999

    H-8         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

    H-9         252.235-7011     FINAL SCIENTIFIC OR TECHNICAL REPORT                                      SEP/1999

   H-10         252.242-7004     MATERIAL MANAGEMENT AND ACCOUNTING SYSTEM                                 DEC/2000

   H-11         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  MAR/2003

   H-12         252.246-7001     WARRANTY OF DATA                                                          DEC/1991

   H-13         252.227-7039     PATENTS -- REPORTING OF SUBJECT INVENTIONS                                APR/1990

The Contractor shall furnish the Contracting Officer the following:

           (a)  Interim reports every twelve (12) months (or such longer period as may be specified by the Contracting Officer) from the

date of the contract, listing subject inventions during that period and stating that all subject inventions have been disclosed or that

there are no such inventions.

          (b)  A final report, within three (3) months after completion of the contracted work, listing all subject inventions or

stating that there were no such inventions.

          (c)  Upon request, the filing date, serial number and title, a copy of the patent application and patent number, and issue

data for any subject invention for which the Contractor has retained title.

          (d)  Upon request, the Contractor shall furnish the Government an irrevocable power to inspect and make copies of the patent

application file.

 (End of clause)

   H-14         52.204-4005      REQUIRED USE OF ELECTRONIC CONTRACTING                                    DEC/2002

                (TACOM)

     (a)  All contract awards, modifications and delivery orders issued by TACOM will be issued electronically.  The contractor has the

option to receive these actions either via the Worldwide Web (WWW) or Electronic Data Interchange (EDI).  Many provisions and clauses

appear "by reference," meaning only clause titles and regulation site are listed; their full texts can be found at the website

http://farsite.hill.af.mil/

     (b)  In order to be eligible to receive an award under this solicitation, the successful offeror must be registered with the

Department of Defense (DOD) Central Contractor Registration (CCR).  The CCR registration process may be done electronically at the World

Wide Web (WWW) site: http://www.ccr.gov/ .  (In order to be registered to use EDI, you must use the long form for registration.

Certification information, including information on the EDI 838 TPP, must be furnished to the Contracting Officer within 60 calendar

days after contract award to complete networking requirements within the Government.)

     (c)  Worldwide Web Distribution.  The contractor will receive an electronic Notice of the Award, Modification, or Delivery Order

via e-mail.  If you choose the WWW option, you must download the file from the appropriate TACOM webpage:

          Warren: http://contracting.tacom.army.mil/awards_official.htm

          Rock Island: http://aais.ria.army.mil/AAIS/AWDINFO/index.htm

          Picatinny: http://procnet.pica.army.mil/Contracts/Index.htm

          Red River Army Depot: http://www.redriver.army.mil/contracting/Awards

          Anniston Army Depot: http://www.anadprocnet.army.mil

     (d)  Electronic Data Interchange.  If you choose to receive contract awards, modifications and delivery orders through EDI, they

will be delivered electronically via the Federal Acquisition Network (FACNET).  Federal Standard Version 3050 of Standard X12 from the

American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

          (1)  You must complete the EDI 838 Trading Partner Profile, and must agree (i) to subcontract with a DoD certified VAN or

Value Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN).  The EDI 838 Training Partner

Profile is contained in the basic CCR registration form and includes portions of the registration form which are titled "Optional".
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          (2)  You must select a VAN from the official DoD approved list.  DoD Certified VANs are listed at

http://www.acq.osd.mil/ec/ecip/index.htm .  If your VAN is later removed from the official list, or if you voluntarily drop your

initially selected VAN, then you must switch to a VAN that remains on the official DoD approved list.  You must maintain an active

account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

     (e)  Unless otherwise specified elsewhere in the contract, all data items you are required to provide under this contract must be

submitted electronically.  Acceptable formats include:

    (1)  Microsoft* 97 Office Products (TACOM can currently read OFFICE 97* and lower.): Word, Excel, Powerpoint, or Access

           (2)  100 OR 250 MEGABYTE ZIP*-DISK, 3 1/2 INCH DISK, OR 650 MEGABYTE CD ROM

       (3)  E-MAIL (Maximum size of each e-mail message is be three and one-half (3.5) megabytes).

    (4)  Other electronic formats.  Before submitting your data in any other electronic format, please e-mail the buyer

identified on the face of the contract, with e-mail copy-furnished to amsta-idq@tacom.army.mil, to obtain a decision as to the format's

acceptability.  This e-mail must be received by the buyer not later than ten calendar days before the required data submission date.

NOTE:  The above formats may be submitted in compressed form using self-extracting files.

     (f)  Additional information can be obtained by sending a message to:  acqcenweb@tacom.army.mil or by calling (586) 574-7059.

                                                          [End of Clause]

   H-15         52.216-4008      STATUS OF FUNDS ON COST REIMBURSEMENT CONTRACTS/CLINS                     JUN/1989

                (TACOM)

     (a)  The Contractor shall review the funding as it relates to work performed on the cost-reimbursement Contract Line Item Numbers

(CLINs) under this contract and shall provide to the Procuring Contracting Officer (PCO) a written determination of what, if any, funds

are excess to requirements (leaving a reasonable amount for final overhead rate negotiations and other reasonably predicted

requirements) and are available for deobligation.  This review shall be coordinated with the Administrative Contracting Officer (ACO),

and the written determination shall be accomplished within 120 days of completion of performance under the CLIN.  The report shall be

prepared in terms of dollars available per Purchase Request Order Number (PRON), unless requested otherwise by the PCO.

     (b)  This report may be requested in writing by the PCO on additional occasions during the course of performance of work on cost-

reimbursable CLINs contained in this contract.  On such occasions, the written report shall be provided to the PCO within 14 days of

Contractor receipt of the written request.

(End of clause)

   H-16         52.246-4026      LOCAL ADDRESSES FOR DD FORM 250                                           MAR/2002

                (TACOM)

   (a)  The contractor must provide a copy of each Material Inspection and Receiving Report (DD 250) pertaining to this contract, to the

addresses given below, using either of the following methods:

          (1)  Our first preference is for you to use electronic mail (e-mail), using the following e-mail address:

                    DD250@tacom.army.mil

          (2) Our second preference is for you to use data facsimile (datafax) transmission, using this fax number:

                    (586) 574-7552 and use "DD250 mailbox" in the "to:" block of your fax cover or header sheet.

In either method, do not mix DD250s from more than one contract in a single transmmission.  That is, you may submit multiple DD250s in a

 single transmission, but they must all be against the same contract.

     (b)  These copies meet the requirements for the Purchasing Office copy and the Army Inventory Control Manager copy listed in tables

1 and 2 of DFARS Appendix F.

     (c)  The DD250 form may be found, in three different formats, on the World Wide Web at http://web1.whs.osd.mil/icdhome/DD-0999.htm

                                                          [End of Clause]

H.1    GOVERNMENT FURNISHED EQUIPMENT (GFE)
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H.1.1   The following clause is hereby included in the contract via reference and have the same force and effect as if it were provided

in full text:

         FAR 52.245-5   GOVERNMENT PROPERTY (COST REIMBURSEMENT, TIME-AND-MATERIAL, OR LABOR-HOUR CONTRACTS (JAN 1986)

H.1.2   No later than twelve (12) months after contract award the Government will provide the contractor, as GFE, one (1) Military

Tactical Vehicle to perform the work described in Section C.5.1.1.

H.1.2.1  At the time of contract award a decision has not been made as to which Military Tactical Vehicle will be provided.  The intent

is to provide a M1089A1, Standard Cargo Wrecker Truck as GFE.  However, due to potential availability problems the actual type of

Military Tactical Vehicle provided as GFE may change.  The parties agree that a change in the type of Military Tactical Vehicle is

acceptable and will not impact the performance or cost of the contract.

H.1.3   GFE Disposition: At the completion of the period of performance identified in Section F.4.of this contract, the contractor shall

return to the Government the GFE identified in H.1.2 in its modified/converted/retrofitted state to the address and COR identified in

F.3.1 of the contract marked with the this government contract number; "W56HZV-04-C-0008".

                                               *** END OF NARRATIVE H 001 ***
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SECTION I - CONTRACT CLAUSES

     This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.

Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed

electronically at this address: http://farsite.hill.af.mil/

                                                          [End of Clause]

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               DEC/2001

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          APR/1984

    I-4         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     JUL/1995

    I-5         52.203-7         ANTI-KICKBACK PROCEDURES                                                  JUL/1995

    I-6         52.203-8         CANCELLATION, RESCISSION AND RECOVERY OF FUNDS FOR ILLEGAL OR             JAN/1997

                                 IMPROPER ACTIVITY

    I-7         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-8         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          JUN/2003

    I-9         52.204-4         PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER                           AUG/2000

   I-10         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             JUL/1995

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

   I-11         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              SEP/1990

   I-12         52.215-2         AUDIT AND RECORDS - NEGOTIATIONS                                          JUN/1999

   I-13         52.215-8         ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT                              OCT/1997

   I-14         52.215-10        PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA                        OCT/1997

   I-15         52.215-12        SUBCONTRACTOR COST OR PRICING DATA                                        OCT/1997

   I-16         52.215-14        INTEGRITY OF UNIT PRICES (ALTERNATE I, (OCT 1997))                        OCT/1997

   I-17         52.215-17        WAIVER OF FACILITIES CAPITAL COST OF MONEY                                OCT/1997

   I-18         52.216-7         ALLOWABLE COST AND PAYMENT                                                DEC/2002

   I-19         52.216-8         FIXED FEE                                                                 MAR/1997

   I-20         52.219-6         NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE                                  JUN/2003

   I-21         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    OCT/2000

   I-22         52.219-9         SMALL BUSINESS SUBCONTRACTING PLAN                                        JAN/2002

   I-23         52.219-14        LIMITATIONS ON SUBCONTRACTING                                             DEC/1996

   I-24         52.219-16        LIQUIDATED DAMAGES - SUBCONTRACTING PLAN                                  JAN/1999

   I-25         52.222-1         NOTICE TO THE GOVERNMENT OF LABOR DISPUTES                                FEB/1997

   I-26         52.222-4         CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME COMPENSATION       SEP/2000

   I-27         52.222-20        WALSH-HEALEY PUBLIC CONTRACTS ACT                                         DEC/1996

   I-28         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-29         52.222-26        EQUAL OPPORTUNITY                                                         APR/2002

   I-30         52.222-35        AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE VIETNAM      DEC/2001

                                 ERA

   I-31         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          JUN/1998

   I-32         52.222-37        EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

   I-33         52.223-6         DRUG FREE WORKPLACE                                                       MAY/2001

   I-34         52.223-14        TOXIC CHEMICAL RELEASE REPORTING                                          AUG/2003

   I-35         52.225-8         DUTY-FREE ENTRY                                                           FEB/2000

   I-36         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JUN/2003

   I-37         52.226-1         UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC             JUN/2000

                                 ENTERPRISES

   I-38         52.227-1         AUTHORIZATION AND CONSENT (ALTERNATE I dated April 1984)                  JUL/1995

   I-39         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         AUG/1996

   I-40         52.227-11        PATENT RIGHTS--RETENTION BY THE CONTRACTOR (SHORT FORM)                   JUN/1997

   I-41         52.228-7         INSURANCE--LIABILITY TO THIRD PERSONS                                     MAR/1996

   I-42         52.229-3         FEDERAL, STATE, AND LOCAL TAXES                                           APR/2003

   I-43         52.229-5         TAXES--CONTRACTS PERFORMED IN U.S. POSSESSIONS OR PUERTO RICO             APR/1984

   I-44         52.232-9         LIMITATION ON WITHHOLDING OF PAYMENTS                                     APR/1984

   I-45         52.232-17        INTEREST                                                                  JUN/1996

   I-46         52.232-20        LIMITATION OF COST                                                        APR/1984

   I-47         52.232-22        LIMITATION OF FUNDS                                                       APR/1984

   I-48         52.232-23        ASSIGNMENT OF CLAIMS                                                      JAN/1986

   I-49         52.232-25        PROMPT PAYMENT                                                            FEB/2002

   I-50         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR REGISTRATION     OCT/2003
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

   I-51         52.233-1         DISPUTES                                                                  JUL/2002

   I-52         52.233-3         PROTEST AFTER AWARD -- (ALTERNATE I, dated JUN 1985)                      AUG/1996

   I-53         52.242-1         NOTICE OF INTENT TO DISALLOW COSTS                                        APR/1984

   I-54         52.242-3         PENALTIES FOR UNALLOWABLE COSTS                                           MAY/2001

   I-55         52.242-4         CERTIFICATION OF INDIRECT COSTS                                           JAN/1997

   I-56         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-57         52.243-2         CHANGES--COST-REIMBURSEMENT (ALTERNATE V, dated April 1984))              AUG/1987

   I-58         52.244-2         SUBCONTRACTS  (ALT I--AUG 1998)                                           AUG/1998

   I-59         52.244-5         COMPETITION IN SUBCONTRACTING                                             DEC/1996

   I-60         52.245-5         GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME-AND-MATERIAL, OR LABOR-     JUN/2003

                                 HOUR CONTRACTS) (Deviation, per DAR Tracking Number 99-00008, 13 July

                                 99)

   I-61         52.246-23        LIMITATION OF LIABILITY                                                   FEB/1997

   I-62         52.246-25        LIMITATION OF LIABILITY--SERVICES                                         FEB/1997

   I-63         52.249-6         TERMINATION (COST-REIMBURSEMENT)                                          SEP/1996

   I-64         52.249-14        EXCUSABLE DELAYS                                                          APR/1984

   I-65         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-66         252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE CONTRACT-      MAR/1999

                                 RELATED FELONIES

   I-67         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

   I-68         252.209-7000     ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER       NOV/1995

                                 THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY

   I-69         252.209-7004     SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE             MAR/1998

                                 GOVERNMENT OF A TERRORIST COUNTRY per DoD interim rule, Federal

                                 Register 27 Mar 98

   I-70         252.211-7005     SUBSTITUTIONS FOR MILITARY OR FEDERAL SPECIFICATIONS AND STANDARDS        FEB/2003

   I-71         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/1991

   I-72         252.215-7002     COST ESTIMATING SYSTEM REQUIREMENTS                                       OCT/1998

   I-73         252.219-7003     SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS                 APR/1996

                                 SUBCONTRACTING PLAN (DOD CONTRACTS)

   I-74         252.225-7004     REPORTING OF CONTRACT PERFORMANCE OUTSIDE THE UNITED STATES               APR/2003

   I-75         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               FEB/2003

   I-76         252.225-7014     PREFERENCE FOR DOMESTIC SPECIALTY METALS (ALT 1)                          APR/2003

   I-77         252.225-7016     RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS                    APR/2003

   I-78         252.225-7025     RESTRICTION ON ACQUISITION OF FORGINGS                                    APR/2003

   I-79         252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL                                          APR/2003

   I-80         252.227-7017     IDENTIFICATION AND ASSERTION OF USE, RELEASE, OR DISCLOSURE               JUN/1995

                                 RESTRICTIONS

   I-81         252.227-7018     RIGHTS IN NONCOMMERCIAL TECHNICAL DATA AND COMPUTER SOFTWARE-- SMALL      JUN/1995

                                 BUSINESS INNOVATIVE RESEARCH (SBIR) PROGRAM

   I-82         252.227-7019     VALIDATION OF ASSERTED RESTRICTIONS--COMPUTER SOFTWARE                    JUN/1995

   I-83         252.227-7030     TECHNICAL DATA--WITHHOLDING OF PAYMENT                                    MAR/2000

   I-84         252.227-7034     PATENTS--SUBCONTRACTS                                                     APR/1984

   I-85         252.242-7000     POSTAWARD CONFERENCE                                                      DEC/1991

   I-86         252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DoD          MAR/2000

                                 CONTRACTS)

   I-87         52.219-4         NOTICE OF PRICE EVALUATION FOR HUBZONE SMALL BUSINESS CONCERNS            JAN/1999

     (a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears on the List of

Qualified HUBZone Small Business Concerns maintained by the Small Business Administration.

     (b) Evaluation preference.

          (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, except-

               (i) Offers from HUBZone small business concerns that have not waived the evaluation preference;

               (ii) Otherwise successful offers from small business concerns;

               (iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for

application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and
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               (iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of Understanding

or other international agreement with a foreign government.

          (2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which  award may be made. Other

evaluation factors described in the solicitation shall be applied before application of the factor.

          (3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will receive the

benefit of both the HUBZone small business price evaluation preference and the small disadvantaged business price evaluation adjustment

(see FAR clause 52.219-23). Each applicable price evaluation preference or adjustment shall be calculated independently against an

offeror's base offer. These individual preference amounts shall be added together to arrive at the total evaluated price for that offer.

     (c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation preference, in which case

the factor will be added to its offer for evaluation purposes. The agreements in paragraph (d) of this clause do not apply if the

offeror has waived the evaluation preference.

         [  ]  Offer elects to waive the evaluation preference.

     (d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a contract for

          (1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent for

employees of the concern or employees of other HUBZone small business concerns;

          (2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of

manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business concerns;

          (3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be spent on

the concern's employees or the employees of other HUBZone small business concerns; or

          (4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for

personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns.

     (e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in paragraph (d) of

this clause will be performed by the HUBZone small business participant or participants;

     (f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end items manufactured or

produced by HUBZone small business manufacturer concerns. This paragraph does not apply in connection with construction or service

contracts.

                                                          [End of Clause]

   I-88         52.223-11        OZONE-DEPLETING SUBSTANCES                                                MAY/2001

     (a) Definition.  Ozone-depleting substance, as used in this clause, means any substance the Evironnmental Protection Agency                      _________________________

designates in 40 CFR part 82 as--

(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or

(2) Class II, including but not limited to, hydrochlorofluorocarbons.

     (b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the manner and to the

extent required by 42 U.S.C. 7671j(b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

         WARNING:  Contains (or manufactured with, if applicable)                      *                     , a substance(s)                                                                  ____________________   ____________________

                   which harm(s) public health and environment by destroying ozone in the upper atmosphere.

*The Contractor shall insert the name of the substance(s).

                                                          [End of Clause]

   I-89         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

     (a)  The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized
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deviation is indicated by the addition of (DEVIATION) after the date of the clause.

     (b)  The use in this solicitation or contract of any DoD FAR Supplement (DFARS) (48 CFR 2) clause with an authorized deviation is

indicated by the addition of (DEVIATION) after the name of the regulation.

                                                          [End of Clause]

   I-90         252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION                                  NOV/2001

     (a) Definitions.  As used in this clause--

          (1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information required for              ______________________________________________

the conduct of business with DoD.

          (2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet Information Services              _____________________________________________

to identify unique business entities.

          (3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and Bradstreet plus a 4-digit              __________________________________________________

suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix may be assigned at the discretion of the

parent business concern for such purposes as identifying subunits or affiliates of the parent business concern.

          (4) Registered in the CCR database means that all mandatory information, including the DUNS number or the DUNS+4 number, if              _______________________________

applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the CCR database; the DUNS number and the CAGE

code have been validated; and all edits have been successfully completed.

     (b)

           (1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be registered in the

CCR database prior to award, during performance, and through final payment of any contract resulting from this solicitation, except for

awards to foreign vendors for work to be performed outside the United States.

           (2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by the

Contracting Officer to verify that the offeror is registered in the CCR database.

           (3) Lack of registration in the CCR database will make an offeror ineligible for award.

           (4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a complete

and accurate application via the Internet. However, registration of an applicant submitting an application through a method other than

the Internet may take up to 30 days. Therefore, offerors that are not registered should consider applying for registration immediately

upon receipt of this solicitation.

     (c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability resulting

from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database after the initial

registration, the Contractor is required to confirm on an annual basis that its information in the CCR database is accurate and

complete.

     (d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 1-888-227-2423,

or via the Internet at http://www.ccr.gov.

                                                          [End of Clause]

   I-91         252.225-7015     PREFERENCE FOR DOMESTIC HAND OR MEASURING TOOLS                           DEC/1991

The Contractor agrees to deliver under this contract only hand or measuring tools produced in the United States or its possessions.

(End of clause)

   I-92         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA                                         MAY/2002

     (a) Definitions.  As used in this clause--

          (1) Components means articles, materials, and supplies incorporated directly into end products at any level of manufacture,              __________

fabrication, or assembly by the Contractor or any subcontractor.
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          (2) Department of Defense (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies.              _____________________

          (3)  Foreign flag vessel means any vessel that is not a U.S.-flag vessel.              ____________________

          (4) Ocean transportation means any transportation aboard a ship, vessel, boat, barge, or ferry through international waters.              ____________________

          (5) Subcontractor means a supplier, materialman, distributor, or vendor at any level below the prime contractor whose              _____________

contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is performing any part of

the work or other requirement of the prime contract. However, effective May 1, 1996, the term does not include a supplier, materialman,

distributor, or vendor of commercial items or commercial components.

          (6) Supplies means all property, except land and interests in land, that is clearly identifiable for eventual use by or owned              ________

by the DoD at the time of transportation by sea.

               (i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a

reference to a DoD contract number or a military destination.

               (ii) Supplies includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and                    ________

vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine tools; material;

equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

          (7) U.S.-flag vessel means a vessel of the United States or belonging to the United States, including any vessel registered or              ________________

having national status under the laws of the United States.

     (b)

           (1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.

           (2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-

               (i) This contract is a construction contract; or

               (ii) The supplies being transported are-

                    (A) Noncommercial items; or

                    (B) Commercial items that-

                    (1) The Contractor is reselling or distributing to the Government without adding value (generally,

                    the Contractor does not add value to items that it subcontracts for f.o.b. destination

                    shipment);

                    (2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces

                    deployed in humanitarian or peacekeeping operations; or

                    (3) Are commissary or exchange cargoes transported outside of the Defense Transportation System

                    in accordance with 10 U.S.C. 2643.

     (c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag vessels, or

designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that--

          (1) U.S.-flag vessels are not available for timely shipment;

          (2) The freight charges are inordinately excessive or unreasonable; or

          (3) Freight charges are higher than charges to private persons for transportation of like goods.

     (d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting Officer at least

45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer will process requests submitted

after such date(s) as expeditiously as possible, but the Contracting Officer's failure to grant approvals to meet the shipper's sailing

date will not of itself constitute a compensable delay under this or any other clause of this contract.  Requests shall contain at a

minimum--

          (1) Type, weight, and cube of cargo;
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          (2) Required shipping date;

          (3) Special handling and discharge requirements;

          (4) Loading and discharge points;

          (5) Name of shipper and consignee;

          (6) Prime contract number; and

          (7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names and

telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and facsimile message or

letters will be sufficient for this purpose.

     (e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer and the

Division of National Cargo, Office of Market Development, Maritime Administration, U.S. Department of Transportation, Washington, DC

20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, which shall contain the following information--

          (1) Prime contract number;

          (2) Name of vessel;

          (3) Vessel flag of registry;

          (4) Date of loading;

          (5) Port of loading;

          (6) Port of final discharge;

          (7) Description of commodity;

          (8) Gross weight in pounds and cubic feet if available;

          (9) Total ocean freight in U.S. dollars; and

          (10) Name of the steamship company.

     (f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its knowledge and

belief--

          (1) No ocean transportation was used in the performance of this contract;

          (2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract;

          (3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-U.S.-flag

ocean transportation; or

          (4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the written

consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format:

                                  ITEM              CONTRACT

                               DESCRIPTION         LINE ITEMS         QUANTITY             TOTAL

     (g) If the final invoice does not include the required representation, the Government will reject and return it to the Contractor

as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there has been unauthorized use of

non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is entitled to equitably adjust the contract, based

on the unauthorized use.

     (h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor shall flow

down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this clause, including this paragraph (h) in all subcontracts that

exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.
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(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in

subcontracts that are at or below the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

                                                          [End of Clause]

   I-93         252.247-7024     NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA                         MAR/2000

     (a)  The Contractor has indicated by the response to the solicitation provision, Representation of Extent of Transportation by Sea,

that it did not anticipate transporting by sea any supplies.  If however, after the award of this contract, the Contractor learns that

supplies, as defined in the Transportation of Supplies by Sea clause of this contract, will be transported by sea, the Contractor--

          (1)  Shall notify the Contracting Officer of that fact; and

          (2)  Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of this

contract.

     (b)  The Contractor shall include this clause, including this paragraph (b), revised as necessary to reflect the relationship of

the contracting parties

          (1) In all subcontracts hereunder, if this contract is a construction contract; or

          (2) If this contract is not a construction contract, in all subcontracts under this contract that are for--

               (i) Noncommmercial items; or

               (ii) Commercial items that-

                    (A) The Contractor is reselling or distributing to the Government without adding value (generally, the

                    Contractor does not add value to items that it subcontracts for f.o.b. destination shipment);

                    (B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed

                    in humanitarian or peacekeeping operations; or

                    (C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in

                    accordance with 10 U.S.C. 2643.

                                                          [End of Clause]

   I-94         52.204-4009      MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONIC COMMUNICATION        JUN/1999

                (TACOM)

     (a)   All references in the contract to the submission of written documentation shall mean electronic submission.  All electronic

submissions shall be in the formats and media described in the "Electronic Quotations/Offers/Bids Required in Response to this Request

for Quotations/Proposals/Bids" clause elsewhere in this document. (See Section K for commercial acquisitions, Section L for RFPs, and

Section I for RFQs.)

     (b)  This shall include all written unclassified communications between the Government and the Contractor except contract awards

and contract modifications which shall be posted on the internet. Return receipt shall be used if a commercial application is available.

 Classified information shall be handled in full accordance with the appropriate security requirements.

     (c)  In order to be contractually binding, all Government communications requiring a Contracting Officer signature must be sent

from the Contracting Officer's e-mail address.  The Contractor shall designate the personnel with signature authority who can

contractually bind the contractor.  All binding contractor communication shall be sent from this contractor e-mail address(es).

     (d)  Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all administrative and

technical personnel assigned to this contract.

     (e)  Unless exempted by the Procuring Contracting Officer in writing, all unclassified written communication after contract award

shall be transmitted electronically.

                                                          [End of Clause]
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CONTRACT DATA REQUIREMENT LIST                                                                        Form Approval  OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.:  0001                 D. SYSTEM/ITEM.....: 42 Volt Vehicle System Conversion

B. EXHIBIT ..............:  A                    E. CONTRACT/PR NO..: W56HZV-04-C-0008

C. CATEGORY..............:                       F. CONTRACTOR......: Amercian Systems Technology, Inc.

1. DATA ITEM NO.......:  A001

2. TITLE OF DATA ITEM.:  Contractor's Progress, Status, and Management Report

3. SUBTITLE...........:  Phase II Progress Reports

4. AUTHORITY..........:  DI-MGMT-80227

5. CONTRACT REFERENCE.:  Section C.4.6

6. REQUIRING OFFICE...:  AMSTA-TR-R      9. DIST. STATEMENT REQUIRED.:                    12. DATE OF FIRST SUB.:  See Block 16

7. DD250 REQ..........:                 10. FREQUENCY................:  See Block 16      13. DATE OF SUBS. SUB.:  See Block 16

8. APP CODE...........:                 11. AS OF DATE...............:  See Block 16

14. DISTRIBUTION      A. ADDRESSEES                                                                B. COPIES:     DRAFT    FINAL

John Monroe, Contracting Officer's Representative (COR), E-mail:  john.monroe@us.army.mil                           1        1

Vince Duff, Contract Specialist, E-Mail:  vincent.duff@us.army.mil                                                           1

Mark Carver, Administrative Contracting Officer (ACO), E-mail: mark.carver@dcma.mil                                          1

                                                                                                  15. TOTAL:        1        1 *

*In distributing electronic copies of the final report, according to the schedule in Block 16 below, the Contractor shall deliver one

(1) copy to the Government, sent to John Monroe, Vince Duff and Mark Carver's email addresses.

16. REMARKS:

    a.  The Contractor shall deliver monthly progress reports.  The first report by thirty (30) days after the contract award date.

    b.  Complete the reports in accordance with (IAW) Data Item Description (DID) DI-MGMT-80227, "Contractor's Progress, Status, and

Management Report."  The COR is responsible for accepting or rejecting the "Contractor's Progress, Status, and Management Reports."  See

DID DI-MGMT-80227, at the Internet address below, for instructions on completing the required report.

                                   http://astimage.daps.dla.mil/docimages/0001/48/17/DI80227.PD8

    c.  Prepare the reports in the Contractor's format.  Submit the reports using any of the following electronic formats:

        (1)  Files readable using these Microsoft* 97 Office Products (TACOM can currently read OFFICE 97* and lower):  Word, Excel,

PowerPoint, or Access.  Spreadsheets must be sent in a file format that includes all formulae, macro and format information.  Print

image is not acceptable.  Executable files, other than self-extracting compressed files, are unacceptable.

        (2)  Files in Adobe PDF (Portable Document Format).  Scanners should be set to 200 dots per inch.

        (3)  Files in HTML (Hypertext Markup Language).  HTML documents must not contain active links to live Internet sites or pages.

All linked information must be contained within your electronic report, and be accessible offline.

        (4)  Other electronic formats.  Before preparing your report in any other electronic format, please e-mail the COR, with an e-

mail copy-furnished to amsta-idq@tacom.army.mil, to obtain a decision as to the format's acceptability.  This e-mail must be received by

the COR not later than ten calendar days before the draft report's due date.

All alternate methods must be a no cost to the Government.

NOTES:      (a)  The above formats may be submitted in compressed form using self-extracting files.

            (b)   Files may be read-only, password protected.

    d.  Acceptable media:  The Contractor shall submit reports via e-mail.  If e-mail is not workable, other acceptable media include
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100 or 250 Megabyte Zip*-disk, 3  inch disk, or 650 megabyte CD-ROM.  Identify the software application and version used to create each

file submitted.

        (1)  E-MAIL.  Maximum size of each e-mail message shall be three and one-half (3.5) megabytes.  Any compressed files must be

self-extracting, and you must provide appropriate instructions.  You may use multiple e-mail messages if necessary, however, you must

annotate the subject lines in this manner:  "Message 1 of 3, 2 of 3, 3 of 3."

        (2)  100 or 250 MEGABYTE ZIP*-DISK, 3  INCH DISK, OR 650 MEGABYTE CD ROM via U.S. Mail or other carrier.  The Contractor shall

label and all submitted disks with the Contract number, the Contractor's name, address and a contact's phone number.

NOTE:  Please select only one medium by which to transmit each report.  For instance, do not submit a report via e-mail and 100 megabyte

Zip*-disk.

* Registered Trademark

17. PRICE GROUP:                                                                          18. ESTIMATED TOTAL PRICE :

1. DATA ITEM NO. .....:  A002

2. TITLE OF DATA ITEM.:  Scientific and Technical Reports

3. SUBTITLE ......... :  Phase II Draft and Final Technical Reports

4. AUTHORITY  ........:  DI-MISC-80711A

5. CONTRACT REFERENCE:   Section C.4.5

6. REQUIRING OFFICE...:  AMSTA-TR-R  9. DIST. STATEMENT REQUIRED.:                    12. DATE OF FIRST SUB.: See Block 16

7. DD250 REQ..........:  DD             10. FREQUENCY................:  See Block 16      13. DATE OF SUBS. SUB.: See Block 16

8. APP CODE...........:                 11. AS OF DATE...............:  See Block 16

14. DISTRIBUTION              A. ADDRESSEES                                                        B. COPIES:     DRAFT    FINAL

John Monroe, Contracting Officer's Representative (COR), E-mail:  john.monroe@us.army.mil                           1        1

Vince Duff, Contract Specialist, E-Mail:  vincent.duff@us.army.mil                                                           1

Mark Carver, Administrative Contracting Officer (ACO), E-mail: mark.carver@dcma.mil                                          1

                                                                                                  15. TOTAL:        1        1 *

*In distributing electronic copies of the final report, according to the schedule in Block 16 below, the Contractor shall deliver one

(1) copy to the Government, sent to John Monroe, Vince Duff and Mark Carver's email addresses.

16. REMARKS:

    a.  The Contractor shall deliver one (1) draft "Scientific and Technical Report," twenty-two (22) months after contract award.  The

draft report shall include a completed Standard Form (SF) 298 (Report Documentation Page) as the report's cover sheet.   The COR shall

review the draft report and return it to the Contractor within thirty (30) days of receipt with comments.  The Contractor shall submit

one (1) final "Scientific and Technical Report" (with the completed SF 298) within thirty (30) days after receipt of draft comments.

    c. Complete the reports IAW DID DI-MISC 80711A, "Scientific and Technical Reports."  The COR is responsible for accepting or

rejecting the draft and final reports, and for submitting the approved final report to the Defense Technical Information Center (DTIC),

in Ft. Belvoir, VA.   See the data item description (DI-MISC-80711A), at the Internet address below, for instructions on completing the

required report.

                                   http://assist.daps.dla.mil/docimages/0002/27/88/80711A/PD4

You may download the SF 298 form, from the following Internet address:

                                   http://www.dtic.mil/dtic/forms/sf298template.doc

You may download basic instructions for completing the SF 298 form, from the following Internet address:

                                   http://www.dtic.mil/dtic/forms/SF298_MS67.doc

Here are some additional instructions for completing the SF 298 form, that apply when submitting reports under the SBIR Program:

     For each unclassified report, the Contractor shall fill in Block 12a (Distribution/Availability Statement) of the SF 298 with one
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of the following statements:

                (a)  Approved for public release; distribution unlimited.

                (b)  Distribution authorized to U.S. Government Agencies only; contains proprietary information

             Note:  After reviewing the Contractor's entry in Block 12a, TACOM has final responsibility for assigning a distribution

statement.

             Block 13 (Abstract) of the SF 298 must include the first sentence, "Report developed under SBIR contract for topic A02-

227."  The abstract must identify the purpose of the work and briefly describe the work carried out, the finding or results, and the

potential applications of the effort.  Since the Department of Defense (DOD) will be publishing the abstract, it must not contain any

proprietary or classified data.

             Block 14 (Subject Terms) of the SF 298 must include the term "SBIR Report."

    d.  Prepare the reports in the Contractor's format.  Submit the reports using any of the following electronic formats:

            (1)  Files readable using these Microsoft* 97 Office Products (TACOM can currently read OFFICE 97* and lower):  Word, Excel,

PowerPoint, or Access.  Spreadsheets must be sent in a file format that includes all formulae, macro and format information.  Print

image is not acceptable.  Executable files, other than self-extracting compressed files, are unacceptable.

            (2)  Files in Adobe PDF (Portable Document Format).  Scanners should be set to 200 dots per inch.

            (3)  Files in HTML (Hypertext Markup Language).  HTML documents must not contain active links to live Internet sites or

pages.  All linked information must be contained within your electronic report, and be accessible offline.

            (4)  Other electronic formats.  Before preparing your report in any other electronic format, please e-mail the COR, with an

e-mail copy-furnished to amsta-idq@tacom.army.mil, in order to obtain a decision as to the format's acceptability.  This e-mail must be

received by the COR not later than ten calendar days before the draft report's due date.

All alternate methods must be a no cost to the Government.

NOTES:     (a)  The above formats may be submitted in compressed form using self-extracting files.

           (b)   Files may be read-only, password protected.

    e.  Acceptable media:  The Contractor shall submit reports via e-mail.  If e-mail is not workable, other acceptable media include

100 or 250 Megabyte Zip*-disk, 3  inch disk, or 650 megabyte CD ROM.  Identify the software application and version used to create each

file submitted.

            (1)  E-MAIL.  Maximum size of each e-mail message shall be three and one-half (3.5) megabytes.  Any compressed files must be

self-extracting, and you must provide appropriate instructions.  You may use multiple e-mail messages if necessary, however, you must

annotate the subject lines in this manner:  "Message 1 of 3, 2 of 3, 3 of 3."

            (2)  100 or 250 MEGABYTE ZIP*-DISK, 3  INCH DISK, OR 650 MEGABYTE CD ROM via U.S. Mail or other carrier.  The Contractor

shall label and all submitted disks with the Contract number, the Contractor's name, address and a contact's phone number.

NOTE:  Please select only one medium by which to transmit each report.  For instance, do not submit a report via e-mail and 100 megabyte

Zip*-disk.

* Registered Trademark

17. PRICE GROUP:                                                                          18. ESTIMATED TOTAL PRICE:

1. DATA ITEM NO. .....:  A003

2. TITLE OF DATA ITEM.:  Presentation Material

3. SUBTITLE ......... :

4. AUTHORITY  ........:  DI-ADMN-81373

5. CONTRACT REFERENCE:   Section C.4.7-C.4.7.1

6. REQUIRING OFFICE...:  AMSTA-          9. DIST. STATEMENT REQUIRED.:                    12. DATE OF FIRST SUB.: See Block 16
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7. DD250 REQ..........:                 10. FREQUENCY................:  See Block 16      13. DATE OF SUBS. SUB.: See Block 16

8. APP CODE...........:                 11. AS OF DATE...............:  See Block 16

14. DISTRIBUTION              A. ADDRESSEES                                                        B. COPIES:    INITIAL   FINAL

John Monroe, Contracting Officer's Representative (COR), E-mail: john.monroe@us.army.mil              1        1

                              U.S. ARMY TARDEC

                              6501 East Eleven Mile Rd; Bldg 200C

                              AMSTA-TR-R, MS:X264                                                  15. TOTAL:        1        1

                              Warren, MI 48397-5000

16. REMARKS:

    a. The Contractor shall deliver one (1) initial 3-panel display board, six-teen (16) months after contract award. The COR shall

review the 3-panel display board and communicate any comments to the Contractor within thirty (30) days of receipt 3-panel display

board.  The Contractor shall deliver one (1) final 3-panel display board upon completion of contract.

    b. The presentation material may be publicly displayed at government locations, or at professional or industry trade shows or

conferences.

    c. Complete the presentation material IAW DID DI-ADMN-81373, "Presentation Material" and insert paragraph 10.3 below.

       10.3 Requirement: Contractor shall prepare portable 3-panel display board, approximately 72Wx30H in size.

       10.3.1 Left panel to include: Purpose, Problem and Procedure.

       10.3.2 Center panel to include: Title, Illustrations/Photos and/or Graphics/Charts.

       10.3.3 Right panel to include: Results and Conclusions.

    d. See the data item description (DI-ADMIN-81373), at the Internet address below, for instructions on completing the required

presentation material.

                                   http://assist.daps.dla.mil/docimages/0001/58/88/81373.PD2

17. PRICE GROUP:                                                                          18. ESTIMATED TOTAL PRICE:

1.  DATA ITEM NO.......:   0004

2.  TITLE OF DATA ITEM.:   CONFERENCE MINUTES

3.  SUBTITLE...........:

4.  AUTHORITY..........:   DI-ADMIN-81250A

5.  CONTRACT REFERENCE.:   Section  C.4.8

6.  REQUIRING OFFICE...:   AMSTA-TR-R 9.  DIST. STATEMENT REQUIRED.:  12.DATE OF FIRST

SUB.: See Block 16

7.  DD250 REQUIRED.....:                       10.  FREQUENCY................:See Blk 16 13.DATE OF SUBS. SUB.: See Block 16

8.  APP CODE...........:                       11.  AS OF DATE...............:See Blk 16

14.  DISTRIBUTION                              A.  ADDRESSEES                                 B. COPIESS:   INITIAL   FINAL

John Monroe, Contracting Officer's Representative (COR), E-mail:  john.monroe@us.army.mil                               1

                                               U.S. ARMY TARDEC

                                               AMSTA-TR-R, MS: x264

                                               6501 East Eleven Mile Road; Bldg 200C

                                               Warren, MI  48397-5000                    15.TOTAL:                      1

16.  REMARKS:

     a.  Minutes due 7 days after each meeting and shall be submitted electronically in contractor's format to the COR.
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Exhibit A

17.  PRICE GROUP:                                                                         18. ESTIMATED TOTAL PRICE:

1.  DATA ITEM NO.......:   0005

2.  TITLE OF DATA ITEM.:   TEST PLAN

3.  SUBTITLE...........:

4.  AUTHORITY..........:   DI-NDTI-80566

5.  CONTRACT REFERENCE.:   Section C.4.3

6.  REQUIRING OFFICE...:   AMSTA-TR-R 9.  DIST. STATEMENT REQUIRED.:  12.DATE OF FIRST

SUB.: See Block 16

7.  DD250 REQUIRED.....:                       10.  FREQUENCY................:See Blk 16 13.DATE OF SUBS. SUB.: See Block 16

8.  APP CODE...........:                       11.  AS OF DATE...............:See Blk 16

14.  DISTRIBUTION                              A.  ADDRESSEES                                 B. COPIESS:   INITIAL   FINAL

John Monroe, Contracting Officer's Representative (COR), E-mail:  john.monroe@us.army.mil                               1

                                               U.S. ARMY TARDEC

                                               AMSTA-TR-R, MS: x264

                                               6501 East Eleven Mile Rd; Bldg 200C

                                               Warren, MI  48397-5000                    15.TOTAL:                      1

16.  REMARKS:

     a.  Test Plan due in accordance with C.2.3.2, C.2.3.3, C.2.3.4 and C.2.3.5 after each respective system has been developed and

shall be submitted electronically in contractor's format to the COR.  Contractor shall obtain approval from the COTR prior to

implementation of the Test Plan to be delivered under C.4.3.

17.  PRICE GROUP:                                                                         18. ESTIMATED TOTAL PRICE:
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